Site Registration

Date April 2024

Complete the following fields prior to calculating the Security Deposit.
Mine Name: |May Day |
Lease(s): EER |
Title Holder: |Peel Mining Limited |
Mine Operator: |Peel Mining Limited |
Term of RCE: |Jan 2024 to Jan 2027 |
Current Security: Date of last Security Deposit review | 22/11/2021]
Mine Contact: |Jane Yelland |
Position: |Manager Environment, Social and Sustainability |
Address: Unit 1, 34 Kings Park Rd

West Perth

Western Australia, 6005
Phone: Email: liane.yelland@peelmining.com.au |
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Site Description

The following site specific information is requested to provide background information in the context of calculating the Security

Deposit.
Summary of Mine Activities Environmental Sensitivities
Total annual production (tonnes): | 0] Surrounding land use (tick all that apply):
Mine lease area (ha): [100 (112.19) ] I Cropping
I Pasture
Area of extraction (ha): | 33|
|~ Forest
Area of disturbance (ha): | 41.59)| [ urdistiibed Fabitat
Rehabilitation in progress (ha): | 33.83] I Urban
Rehabilitation complete (ha): 124.58 (36.77) | Environmental Issues affecting site (tick all that apply)

Achieved ecosystem sustainability

[ Threatened flora

Forward Program/MOP Utilised: |FWP0001279 Jan 2024 |
Reference no. version and date

[ Threatened fauna
I Cultural heritage items
Forward Program/MOP Plan Utilised: 1] | [ Natural heritage features

Reference Plan no. version and date [ Mine subsidence
2| |

[ Surface water pollution
[[] Plan(s) attached

3| I ™ Ground water pollution

[ Hydrocarbon contamination
I”" Methane drainage/venting
| Spontaneous combustion
™ Acid Mine Drainage

[ Within drinking water catchment

NOTE: .
Ensure rehabilitation cost estimation reflects all environmental issues affecting [ Other (describe below)
the lease. Contingencies should be allocated where costs have not been = -
incorporated elswhere in the 2T
P \Vegetation regrowth

estimation.

Pest disturbance
\Weed propagation
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l!““li Regional
NSW | NSW

Open Cut Summary Rehabilitation Cost Estimation

Note: Sections of this page are automatically filled in from the registration page

Mine Name: |[May Day |

Lease(s): [ML1361 |

Authorisation Owner: |Peel Mining Limited |

Mine Operator: |Peel Mining Limited |
Term of RCE: |[Jan 2024 to Jan 2027 |
Current Security: |$55,000 | Date of Last Security Deposit Review: | 22/11/2021]
Mine Contact: |Jane Yelland |
Position: |[Manager Environment, Social and Sustainability |
Address: Unit 1, 34 Kings Park Rd

West Perth

Western Australia, 6005

Phone: |434077267 | Email: [jane.yelland@peelmining.com.au
Domain Security Deposit

Domain 1: Infrastructure $8,520
IDomain 2: Tailings & Rejects
IDomain 3: Overburden & Waste $38,793
IDomain 4: Active Mine & Voids $3,053
Ioomain 5: Management Activities

Subtotal (Domains and Sundry ltems) $50,365
Contingency 10% $5,037
JPost Closure Environmental Monitoring 10% $5,037
JProject Management and Surveying 10% $5,037
Total Security Deposit for the Mining Project (excl. of GST) $65,475

Note: GST is not included in the above calculation or as part of rehabilitation security deposits required by the Department.

[ Alterations have been made to unit prices within this spreadsheet. (Attach a separate sheet providing details of changes).

[[] The proposed rehabilitation design is generally consistent with the development consent for the project.

This Registration Form, Summary Report and calculation pages are to be printed and attached as an appendix the AEMR or MOP.

This mine security calculation has been estimated using the best available information at the time.
It is a true and accurate reflection of the total rehabilitation liability held by this mine.

Jane Yelland 10/04/2024
Company Respresentative’'s Name Date
Manager Environment, Social and Sustainability Jyelland
Company Representative's Role / Responsibility Signature
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